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STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION e .
[02-0109

STIPULATED AGREEMENT Number 1015

This agreement made and entered into, by and between the State of llfinois acting by and
through the lllinois Commerce Commission, hereinafter referred to as the "Commission”,
The Burlington Northern and Santa Fe Railway Company, hereinafter referred to as the
"Company", Sugar Grove Township Road District, hereinafter referred to as the "Road
District", and the State of lllinois, Department of Transportation, hereinafter referred to as
the "Department”.

WITNESSETH:

WHEREAS, it has come to the attention of the Commission through informal
correspondence that inquiry should be made into the matter of improving public safety at
the Gordon Road highway/rail grade crossing of the Company's main track located near
Sugar Grove, Kane County llinois, designated as crossing DOT 069 721U, milepost
42.91-B; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid crossing by a staff member of the Commission's Transportation Division,
Railroad Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and sight distances and all other pertinent data
relating to the crossing have been obtained and shown on Exhibit A, attached to the
agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed
improvements upon a determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18c-7401 of the lllinois Commercial Transportation
Law requiring that certain improvements as hereinafter stated be made and that the cost
for the proposed improvements be divided among the parties according to law and that in
the interest of the statewide traveling public the Grade Crossing Protection Fund of the
Motor Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the
parties agree as follows:

Section 1 All improvements encompassed by this agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and Orders and
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procedures in general.

Section 2 The parfies are of the opinion that the proper improvements in the
interest of public safety at the aforesaid crossing should be:

a) the Company should remove the existing warning devices and install new
automatic flashing light signals and gates controlled by constant warning time
circuitry;

b) the Company should raise and repair the existing crossing surface, to comply
with requirements of 92 Illinois Administrative Code Part 1535;

Section 3 The Company has prepared a preliminary estimate of cost which is
attached as Exhibit B, to accomplish the proposed improvements which it may be
required to perform; The Company shall upon Order, according to the requirements
contained therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and
any required specifications for the proposed improvements for the approval of the
Commission and Department:

Section 4 The Company shall upon Order, according to the requirements
contained therein, proceed toward the completion of the proposed improvements,
accomplishing the work with its own forces or appropriate contracted services and agrees
that an appropriate time for the submission of plans should be one hundred twenty (120)
days, for the submission of progress reports should be six (6) months and for the
completion of the proposed improvements should be twelve (12) months, from the date of
Commission Order subsequent to this agreement.

Section § The parties hereto agree that an equitable division of cost for the
proposed improvements shouid be:

a) the cost to complete the work outlined in Section 2 (a) should be paid 50%
by the Grade Crossing Protection Fund (Fund), in an amount not to exceed
$69,371, with the Company paying all remaining installation costs as well as
all future operation and maintenance costs;

b) the cost to complete the work outlined in Section 2 (b) should be paid 100%
by the Company, as well as all future maintenance costs:

Section 6 Special Provisions: The Company shall at six (6) month intervals
from the date of Commission Order issued subsequent to this Agreement until the project
is completed, file a written report with the Director of Processing and Information,
Transportation Division of the Commission, stating the status of expenditures of the
project and the percentage of completion of the project. [If the project is behind schedule
the report must include a brief explanation of the reason(s) for the delay.



All bills for expenditures authorized to be reimbursed from the Grade Crossing
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and
Streets, llinois Department of Transportation at 2300 South Dirksen Parkway, Room 205,
Springfield, llinois, 62764. The Department shall send a copy of each bill received to the
Director of Processing and Information, Transportation Division of the Commission. The
final bill for expenditures from each party shall be clearly marked “Final Bill”. All bilis shall
be submitted to the Department and Commission no later than twenty-four (24) months
from the date of Commission Order subsequent to this agreement.  Authorization for
reimbursement from the Grade Crossing Protection Fund shall expire twelve (12)
months after the completion date specified in the Order. The Department shall, at the
end of the 24" month from the Commission’s Order date, de- obligate all residual funds
accountable for installation costs for this project.

The Company shall at six (6} month intervals from the date of Commission’s Order
subsequent to this Agreement, submit written reports to the Director of Processing and
Information, Transportation Division of the Commission, stating the progress it has made
toward completion of the work herein required. Each progress report shall include the
Commission Order number, the Order date, the project completion date as noted in the
Order, crossing information (inventory number and railroad milepost), type of
improvement, and the name, title, mailing address, phone number and facsimile number
of the Company employee responsible for management of the project.



In Witness Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the Commission thlS ay of éﬁ/ 2002

Michael E. Stead
Railroad Safety Program Administrator

Henry Humphtids v
Raiiroad Safety Specialist



llinois Commerce Commission Stipulated Agreement No. 1015 concerning
improvements at the Gordon Road highway/rail grade crossing of The Burlington
Northern and Santa Fe Railway Company’s main track, near Sugar Grove, Kane
County, lllinois, designated as crossing AAR/DOT # 069 721U, Milepost 42.91-B.

Executed by the Road District this o 7™ day of SEPTEMBEE  2002.

SUGAR GROVE TOWNSHIP ROAD
DISTRICT, KANE COUNTY

By: ﬂ% iN‘g?“

Attest:

%a;\, ( Z':/‘e /1:1'4/)‘ |




lllinois Commerce Commission Stipulated Agreement No. 1015 concerning
improvements at the Gordon Road highway/rail grade crossing of The Burlington
Northern and Santa Fe Railway Company’s main frack, near Sugar Grove, Kane
County, lllinois, designated as crossing AAR/DOT # 069 721U, Milepost 42.91-B.

Executed by the Company this QO-TH day of S@-}gmﬁgﬁ 2002.

THE BURLINGTON NORTHERN AND
SANTA FE RAILWAY COMPANY

By: o

ABETOVED AS TO FERA lo\:’% ] DL

Bfige. onBaeFeia. . g

Attest:
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llinois Commerce Commission Stipulated Agreement No. 1015 concerning
improvements at the Gordon Road highway/rail grade crossing of The Burlington
Northern and Santa Fe Railway Company’s main track, near Sugar Grove, Kane
County, lllinois, designated as crossing AAR/DOT # 069 721U, Milepost 42.91-B.

s+ _
Executed by the Department this / day of /U OUGML@. c 2002.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

ctor of Highways

By: A
7
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STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT SURVEY FORM

RR/Line BNSF Milepost 42.91-B Inventory # 069 721U

City (N) Sugar Grove Street Corxdon Road County Kane

Jurisdiction Local Urban Rural XX Commercial Regidential

Street Surface Asphalt Width 247 Condition Good

Angle 85° Tracks Tangent Yeg Degree of Curve -- Superelevation --

Depth of Cut -----------vcucma_ - Height of Fill ------------

Crossing Surface

Track Elevation Track Type Width Condition
Centers

Main FDT 327 Fairs>Poor

Crossing settled

2 BW;Timbers canted

in on field side

And split.

Intergecting Roads 56! Prarlie Street 200' None

Traffic Control Devices Present Stop Signs at Prarie Street

ADT 800 Speed not posted Statewide Yeg

School buses Poss. Hazardous Materials Poss. Other

Rail Traffic: Ft. 32 @ 60 mph Pass. -- @ =-- mph Switch

Simultanecus Movements No Daylight and Dark Yes

Present Warning Devices AFLS

Advance Warning Signs Yeg Pavement Marking Yeg




Exhibit A

Page 2
Visibility Study
Quad Clearing Stopping
Visibility Obstruction Visibility Obstruction
NE N/& N/A
NW N/A N/A
SE N/A N/A
SW N/& N/A
Approach Grades
North Meets ! 92 % I1l. ' Adm. % Code ' 1535 %

South w ' N

o

W Y W o W 1 “
o

Comments:
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EXHIBIT B
PAGE 1

Ak xxk NOTE **** NOTE **¥kwwuxxs*rxgxxstxsnrssnssd POR INTERNAL USE ONLY  ****dxsssdxhsrdbacsrrsrxns NOTE ***% NOTE ****+*x

LOCATION : EAST SUGAR GROVE LINE SEGMENT : 3 AFE MUMBER

PLANITEM NUMBER : PSI(Q§9721U0 MILEPOST : 0042,81 RFA NUMBER

PROPERTY OF : BNSF RAILWAY COMPANY DIVISION : CH CPAR NUMBER .

QPERATED BY :  BNSF RATLWAY COMPANY SUBDIVISICH :  AURCRA BUDGET YEAR : 2002
JOINT FACILITY : STATE OF ILLINOILS TRACK TYPE F S BUDGET CLASS 10

% BILLABLE {(+/-): 10¢.00 TAX STATE :  IL COUNTY: KANE REPORTING GFFICE : 455
REQUESTER ID : U088 - GREG GOY MATL DATE : SPONSOR i VP ENGIN
PROJECT TYPE 1 SGX LOCATION CODE r 381324 DEPT CODE 1 MOWGH
DOT NUMBER ¢ 0697210 DERAILMENT CODE

PUREBCSE, JUSTIFICATION AND DESCRIPTION

SIGNAL COST TO INSTALL NEW GATES, FLASHERS & BUNGALOW W/ CONSTANT WARNIMNG CIRCUTRY AT
(GORDON LANE DOT06% 721 U) IN SUGAR GROVE, IL L/S 0002 MP 43.91 ON THE CHICAGO DIV AURORA
SUBDIV.

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
CONLY.

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF
RAILROAL.

THIS ESTIMATE IS GOCD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TQ CHANGE IN COST
FOR LABOR, MATERIAL, AND OVERHEAD.

Ahw bk kNN AR N AN AR bR kAR E Rk n AN e QTGNAL WORK ONLY ** % s rdkxaddahh b dhrxhhhkhhddhna
THE STATE OF ILLINOIS IS FUNDING 100% OF THIS PROJECT.

MAINTAIN PROPRIETARY CONFIDENTIALITY.

Akkhkhw NOPE ***% NOTE **rd sk drh kA hrrhdhbk sk khkx x FOR INTERNAL USE ONLY  *#****¥dxkdkuhdx*xkkxhkkixtds NOTE ***% NODE #****%rx

CASH CRPITAL NOMCASH CAPITAL OPERATING EXF REMOVAL COST BILLABLE TOTALS

LABOR CQSTS
MATERIAL COSTS

0
0
0

OTHER CQSTS 25,611 25,611

TOTALS 0 0 0 0 138,741 138,741
ENGINEERING SERVICES - KANSAS CITY PRINTED ON 1 08/23/2002
ESTIMATE REF, NUMBER : PSID69721U - 1--28 ESTIMATED BY : POOR

COSTING DATE : 08/23/2002 PRINTED BY : POOR



EXHIBIT B

BCCT CST RSN PPE  DESCRIPTION QTY/ST oT U/ CASH NONCASH OPER REMOVAL
8 400 9911 SIGNAL FIELD LABOR 84.0.00 0.0 MH 20,045
* LABOR SUBTOTAL 20,045 0 0 0
1120 319 400 9911 BATTERY 1.0 LS N 3,783
1120 319 400 9911 BUNGALOW 6X6 1.0 EA N 5,421
1120 31% 400 9911 BUNGALOW MATERIAL 1.0 LS N 6,141
1120 319 400 9911 CABLE 1.0 LS N 1,388
1120 319 400 9911 CHARGERS 1.0 LS N 904
1120 319 400 %911 FIELD MATERIAL 1.0 LS N 5,270
1120 319 400 9911 GATE XEEPER 2.0 EA N 3,512
1120 219 400 9911 GATE MECH. MODEL 95 2.0 EA N 10,110
1120 31% 400 9911 GUARD RAIL. 1/2 OVAL 2.0 EA N 912
1120 31% 400 9911 HXP3R SYSTEM 1.0 EA N 13,080
1120 319 400 5911 MISC MATERIAL 1.0 LS N 2.000
1120 319 400 9911 ONE WAY SIDELIGHT ASSY 1.0 EA N 720
1120 319 400 9911 RECORDER 1.0 EA N 1,838
* MATERIAL SUBTCTAL 55,079 0 o} 4
1120 367 400 9911 CONTRACT ENGR. 1.0 EA N 6,000
1120 790 400 5911 FILL DIRT 25.0 CY N 625
1120 750 400 9911 FLAGGING 1.0 LEN 2,000
1120 434 400 9911 MACHINE RENTAL 1.0 LS N 3,120
1120 790 400 9911 SURFACE ROCK 25.0 CY N 625
* OTHER SUBTOTAL 12,370 0 0 0
* ADDITIVES PAYROLL ASSCCIATED COSTS 11,112

EQUIPMENT EXPENSES 3,588

DA LABOR OVERHEADS 12,560

INSURANCE EXPENSES 3,161

USE TAX 3,521

OFFLINE TRANSPORTATION 689
* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 MAN 122,125 0 0 i
8 400 9911 SIGNAL SHOP LABOR 64.00 0.0 MH 1,341
* LABOR SUBTOTAL 1,341 o} ] 0
* BDDITIVES PAYROLL ASSOCIATEDR COSTS 743

EQUIPMENT EXPENSES 240

DA LABOR OVERHEADS 84D

INSURANCE EXPENSES 211
* GANG TOTAL SIGSHOP-1M -~ SIGNAL SHOP LABOR, 1 MAN 3,375 0 0 0
PROJECT SUBTOTAL ) 125,500 0 0 0
CONTINGENCIES 12,550 [ 0 0
BILL PREPARATION FEE 691 0 0 0
PROJECT GROSS COST 138,741 0 [ 0
LESS COST PALD BY OTHERS 138,741 ¢ 0 0

PRCJECT NET COST o} 0 0 o



EXHIBIT B

*EE N MAINTAIN PROPRIETARY CONFIDENTIALITY i
THE B. N. S. F. RAILWAY COMPANY
FHPM ESTIMATE FOR
STATE OF ILLINOIS
LOCATION: - EAST SUGAR GROVE DETAILS OF ESTIMATE PLAN TTEM PSI0697210 VERSION 1

PURPOSE, JUSTIFICATION AND DESCRIPTION

STOGNAL COST TO INSTALL NEW GATES, FLASHERS & BUNGALOW W/ CONSTANT WARNING CIRCUTRY AT
{GORDON LANE DOT069 721 U) IN SUGAR GROVE, IL L/S 0003 MP 43.91 ON THE CHICAGO DIV AURORA
SUBDIV.

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
ONLY.

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CCONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF
RATLROAD,

THIS ESTIMATE IS GOCD FOR 90 DAYS., THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST
FOR LABOR, MATERIAL, AND OVERHEAD.

R AK KRR KA AR I ARNR A AR TR RN AR AT GTGNAL WORK ONLY ***F XA A A raddkkkkhkhkx kR kAN kAN K &
THE STATE OF ILLINOIS I$ FUNDING 100% OF THIS PROJECT.

MAINTAIN PROPRIETARY CONFIDENTIALITY.

DESCRIPTION QUANTITY U/M COST TOTAL $
eerawewa L TTTTTTTTITTTTTTTTTTTTTTTTTOT TTTTTITT TTTTT T T
LABOR
LR E LSRR R RS
SIGNAIL, FIELD LABOR 840.00 MH 20,045
SIGNAL $HOP LABOR 64.00 MH 1,341
PAYROLL ASSOCIATED COSTS 11,855
EQUIPHMENT EXPENSES 3,828
DA LABOR OVERHEADS 13,400
INSURANCE EXPENSES 3,372
TOTAL LABOR COST 53,841 53,841
khh ok khh kN R
MATERIAL
AkkAHhkhk ko
BATTERY 1.00 LS N 3,783
BUNGALOW €X6 1.00 EAN 5,421
BUNGALOW MATERIAL 1.00 LS N 6,141
CABLE 1.00 LS N 1,388
CHARGERS 1.00 LS N 904
FIELD MATERIAL 1.00 LS N 5,270
GATE KEEFPER 2.00 EA N 3,512
GATE MECH. MODEL 95 2.00 EAN 10,110
GUARD RAIL. 1/2 OQVAL 2.00 EA N 912
HXP3R SYSTEM 1.00 EAN 13,080
MISC MATERIAL 1.00 LS N 2,000
CNE WAY SIDELIGHT ASSY 1.00 EA N 720
RECORDER 1.00 EA N 1,838
USE TaX 3,521
OFFLINE TRANSPORTATION 689
TOTAL MATERTIAL COST 59,289 59,289
* Kok ko dek ok ok ok
OTHER
LER A AR R EES]
CONTRACT ENGR. 1.00 EAN 6,000
FILL DIRT 25.00 CY N 625
FLAGGING 1.00 LS N 2,000
MACHINE RENTAL i.00 LS N 3,120
SURFACE ROCK 25.00 CY N 625
TOTAL OTHER ITEMS COST 12,370 12,370
PROJECT SUBTOTAL 125,500

CONTINGENCIES 12,550



EXHIBIT B

BILL PREPARATION FEE 691
GROSS PROJECT COST 138,741
LESS COST PAID BY BNSF ¢

TOTAL BILLABLE COST
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